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WORK ASSIGNMENT 
PERFORMANCE WORK STATEMENT 

Contract No. EP-C-10-060 
Work Assignment: 2-12 
WAM: Marissa Lynch 

Threats Analysis, Prevention, and Preparedness Branch 
Water Security Division/Office of Water 
Phone: (202) 564-2761 
FAX: (202) 566-0055 

E-mail: lynch.marissa@epa.gov  

Mail code: 4608T 
1200 Pennsylvania Ave., NW 
Washington, DC 20460 

Alt. WAM: Latisha Mapp 
Threats Analysis, Prevention, and Preparedness Branch 
Water Security Division/Office of Water 
Phone: (202) 564-1390 
FAX: (202) 566-0055 
E-mail: mapp.latisha@epa.gov  

LOE: 3000 hours 

Period of Performance: August 1, 2012 to July 31, 2013 

Title: Decontamination Strategy 

PWS Sections: 2.4, 2.9, 2.13, 2.17, 3.1.13, 3.1.14 

I. PURPOSE: 

The purpose of this work assignment is to assist the EPA Office of Water, Water Security 
Division (WSD) design and implement a strategy in the area of decontamination that addresses 
requirements under HSPD-10, and additional issues and needs identified by its partners and 
stakeholders. Under HSPD-10, EPA is charged with developing strategies, guidelines, and plans 
for decontamination. To achieve this purpose, the contractor shall assist WSD with developing, 
finalizing, and implementing key portions of that strategy and other efforts necessary. 

The intended audience for this project is WSD's customers, partners, and stakeholders. This 



includes drinking water and wastewater utilities, other EPA programs and offices such as Office 
of Solid Waste and Emergency Response's (OSWER) National Decontamination Team (NDT), 
Environmental Response Team (ERT), and On-Scene Coordinators (OSCs). Additional partners 
include the National Homeland Security Research Center (NHSRC), Office of Homeland 
Security (OHS), Office of Recovery and Resource Conservation, and Office of Prevention, 
Pesticides, and Toxic Substances (OPPTS), Critical Infrastructure Partnership (CIP) partners 
(such as other Federal agencies, Regions, states, and local governments), and trade associations 
(such as AWWA and WEF). 

This work assignment supports the mission of the Water Security Division (WSD) as described 
in the Water Security Strategy framework, which relates resources, activities, outputs, audience, 
short- and long- term outcomes to the WSD pillars of Prevention, Detection, Response, and 
Recovery. Additionally, this work assignment contributes to the commitments made in EPA's 
Strategic Plan: 2011 to 2015 and EPA's Homeland Security Strategy (2004). Under EPA's 
Strategic Plan, reference is made to Goal 2 (Clean and Safe Water), Objective 2.1 (Protecting 
Human Health), Sub-objective 2.1.1 (Water Safe to Drink), and to the Cross-Goal on homeland 
security. Under EPA's Homeland Security Strategy, reference is made to Objective 1 (Critical 
Infrastructure Protection). 

In support of these requirements, this contract supports the nation's drinking and wastewater 
infrastructure, collectively known as the Water Sector, in being informed, coordinated, and 
prepared to prevent, detect, respond to, and recover from terrorist attack and other intentional 
acts, natural disasters, and other hazards (referred to as the "all hazards' approach), which may 
also occur, including the needs and challenges posed by natural disasters, catastrophic events, 
adaptation and impacts of climate change, floods, earthquakes, pandemic illness, and any other 
events which impact the safety and availability of our water supply. 

In pursuit of these efforts, the contractor may be tasked with preparing a correlation summary 
comparing the results under this work assignment to the components of the Water Security 
Strategy framework. 

II. BACKGROUND: 
Drinking water and wastewater systems can face major challenges when confronting a 
contamination incident—whether accidental or intentional, natural or man-made. The challenges 
include not only isolating and treating contaminated water, but also decontaminating the storage, 
treatment, and distribution infrastructure during recovery and return to service. 

To address water sector decontamination issues and challenges, EPA's Water Security Division 
worked closely with its partners and stakeholders in 2007 to identify the sector's needs and 
challenges for information, tools, and resources enabling the timely recovery and "return to 
service" of utility operations from "all hazards" contamination incidents. In October 2008, EPA 
and its partners prepared a strategy report, "CIPAC Water Sector Decontamination Working 
Group Recommendation and Proposed Strategic Plan, Water Sector Decontamination Priorities." 
The strategy provided recommendations on the priority issues and concerns as they relate to 
decontamination for the water sector. 



This year WSD completed two of the recommendations identified in the CIPAC Strategic 
Report. One recommendation (Issue 1, Recommendation 2) addressed the Water Sector's need 
to develop or revise guidance on the containment and disposal of decontamination waste 
including large amounts of water and associated solid wastes. The second recommendation 
(Issue 14, Recommendation 2) focused on the laboratory capabilities and capacities available to 
water utilities in response to a contamination event 

Under this work assignment, the contractor will finalize the decision-making 
frameworks/flowcharts. These frameworks/flowcharts will guide the utilities and responders in 
making decisions concerning decontamination activities; and illustrate progression of utility and 
responding/coordinating agency roles and responsibilities during decontamination, treatment and 
recovery phases of a response. In addition, the contractor will leverage the development of the 
frameworks/flowcharts to finalize the decontamination training specific to drinking water and 
wastewater utilities. 

To gain an understanding of what organizations and other government agencies have been 
working on, as it relates to decontamination activities for the water sector, the contractor will 
assist the EPA WAM at meetings pertaining to the Decontamination Strategy Management and 
develop a progress report. In addition, the contractor shall provide support for items such as 
promotion materials, webcast and training activities designed to further expand the knowledge of 
decontaminating drinking and waste waters. 

III. QA REQUIREMENTS: 

The tasks in this work assignment do not require environmental measurements. Consistent with 
the Agency's quality assurance (QA) requirements, the contractor does not need to supplement 
the approved Quality Management Plan (QMP) of the contract or prepare a Project-Specific 
Quality Assurance Project Plan (PQAPP). 

IV. DETAILED TASK DESCRIPTION: 

All direction under this work assignment will be provided as written technical direction from the 
Task Manager or Work Assignment Manager, as appropriate. If provided first as verbal 
technical direction to the contractor, it will be confirmed in writing within 5 calendar days, with 
a copy to the Project Officer and the Contracting Officer, and is subject to the limitations of the 
technical direction contract clause. Each initial deliverable shall be provided to the EPA Work 
Assignment Manager (WAM) and EPA Project Officer (PO) in draft form for review and 
comment. The contractor shall incorporate WAM/Task Manager review comments into 
revisions of the drafts. All drafts and final reports shall be approved by the WAM. 

The contractor shall perform the following tasks: 



Task 0: Work Plan, Progress Evaluations, and Monthly Progress Reports 

The contractor shall develop a work plan that describes how each task will be carried out. The 
work plan shall include a schedule, staffing plan, level of effort (LOE), and cost estimate for 
each task, the contractor's key assumptions on which staffing plan and budget are based, and 
qualifications of proposed staff. If a subcontractor(s) is proposed and subcontractors are outside 
the metropolitan DC area, the contractor shall include information on plans to manage work and 
contract costs. In addition, the work plan shall specify that a project specific PQAPP supplement 
to the QMP is not required. This task also includes monthly progress and financial reports. 
Monthly financial reports must include a table with the invoice LOE and cost amount broken out 
by the tasks in this WA. The work plan shall also provide an analysis of the existing and 
projected constraints, and the feasibility of accomplishing the project's purpose. 

In addition, in each monthly progress report, the contractor shall, at the introduction to 
the discussion of this work assignment, discuss actual progress toward achieving the 
purpose of this work assignment, including problems encountered, issues that may need to 
be resolved, and anticipated timing for completing the goals of the work assignment. The 
contractor shall provide an overview of contract projects, striving to implement efficiencies 
in performance when complimentary requirements are issued. The contractor shall assure 
that duplication of effort relative to other ongoing work assignments under this contract is 
not occurring. 

Deliverables: Work plan and monthly progress and financial reports. 

Task 1: Decision- Making Frameworks (Issue 4, Recommendation 1; and Issue 11, 
Recommendation 1 of the Decon Strategic Plan) 

Work conducted under Task 1 will entail the development of decision-making frameworks. 
Completion of the frameworks is a goal that will provide the water sector with information 
designed to assist utility managers in making decisions related to the decontamination and 
disposal of water. Currently, decontamination frameworks of this type do not exist, therefore this 
work will directly fulfill a valuable gap in the area of water decontamination. Success of this task 
will be measured by tracking how effective the frameworks are in future potential 
decontamination exercises within agencies and water sector associations. The contractor will 
leverage the 2009 draft "DHS/ EPA Planning Guidance for Recovery Following Biological 
Incidents" (Planning Guidance) as the foundation for development of the framework/flowcharts 
for Issue 4, Recommendation 1, and Issue 11, Recommendation 1. The Planning Guidance 
describes a general risk management framework for government and non-government decision-
makers, at all levels, in planning and executing activities required for response and recovery 
from a biological incident in a domestic, civilian setting. It emphasizes the remediation/cleanup 
and restoration phases of a response including decontamination. In addition to the Planning 
Guidance, the contractor will leverage the Water Security Initiative (WSI) Consequence 
Management Plan (CMP). The CMP provides guidance to utilities and partner agencies through 
the processes of validating, responding to, and recovering from a contamination incident in the 



drinking water distribution system. In March 2009, the WSI team conducted a workshop on the 
Remediation and Recovery Decision Tree. This workshop focused on the roles and 
responsibilities during various remediation and recovery phases of the decision tree. Information 
from this workshop should be leveraged to develop the necessary decision processes for Issue 
11, Recommendation 1 in concert with the decision frameworks for Issue 4, Recommendation 1. 

Other documents such as WSD's (Draft) Disposal Guidance and EPA/DHS's Airport Cleanup 
Guidance can be leveraged for additional information. In addition, the contractor should include 
information from other efforts (i.e. National Institute for Hometown Security's Best Practices for 
Response and Recovery Operations) in contaminated systems as directed by the EPA WAM. 

CSC will identify subject matter experts (SMEs) in the water sector and response communities to 
support the development of the decision-making frameworks and the flowcharts of the roles and 
responsibilities. Utilization of SMEs will be conducted through face-to-face meetings or 
conference calls. The contractor will support EPA WSD for any meetings or calls with the 
SMEs, and will provide products such as meeting minutes, strawman for the frameworks/ 
flowcharts, and drafts frameworks/flowcharts. The contractor will also develop and finalize the 
frameworks/ flowcharts. 

Deliverables:  

Finalize Draft Strawman Frameworks/Flowcharts within 2 weeks of technical 
directive 
Subject Matter Expert Review 

• Collect SME's feedback and revise Strawman Frameworks/Flowcharts 
within 3 weeks of SME's feedback 

• Finalize Strawman Frameworks/Flowcharts within 2 weeks of EPA's 
WAM review 

Develop Draft Frameworks/Flowcharts within 1 month of technical directive 
Revise Frameworks/Flowcharts within 15 days of EPA's WAM comments 
Finalize Frameworks/Flowcharts within 2 weeks receipt of EPA input on Revised 
Frameworks/Flowcharts. 

Task 2: Decontamination Training 

The contractor shall complete and finalize the decontamination training for drinking water and 
wastewater systems. Completion of the training is a goal that will provide the water sector with 
decontamination practices that can be incorporated directly into their daily operations. 
Success of this task will be measured by determining how many water utilities and other relevant 
organizations receive note of the training and the actual number of utilities and organizations 
that sign up for and complete the training In addition, because identity of the training attendees 
will be tracked, the information will provide WSD valuable information which can be used in the 
future to pin point areas where training promotion will be targeted. To ensure a unified message 
is developed, the training will also be inserted in WSD's potential megatool for distribution. The 



contractor shall leverage information from the decision-making frameworks/flowcharts in Task 1 
to build upon the drinking water and wastewater utility training materials that were initiated in 
2010 and 2011. 

EPA will engage internal stakeholders (NHSRC, NDT, OWM, OSCs, ORCR, and WSD) to 
receive feedback on the content of the decontamination training specific for drinking water and 
wastewater utilities. For internal review, a beta version of each module will be provided for 
feedback. The contractor shall revise each training module based on feedback from the internal 
stakeholders. For external review, the contractor shall develop and deliver web-based pilot 
training for drinking water and wastewater treatment systems as directed by EPA WAM. The 
contractor shall revise the training based on feedback obtained from the external stakeholders. 
Once all comments have been addressed, the contractor shall finalize the web-based training for 
drinking water and wastewater treatment systems. 

Deliverables:  

Internal Stakeholders Review as specified in a technical directive 
• Deliver beta version of each module for Decon Training, as 

specified in a technical directive 
• Revise Training Content within 3 weeks of EPA's WAM 

comments 
• Finalize Training Content within 3 weeks of EPA's WAM review 

External Stakeholders Review- Web-based Pilot 
• Deliver Web-based training as specified in a technical directive 
• Revise Web-based training within 2 weeks of EPA's WAM 

comments 
• Finalize web-based training within 2 weeks of EPA WAM review 

Deliver web-based training to EPA, as specified in a technical directive 

Task 3: Strategy Management 

Efforts conducted under this task will involve re-visiting the CIPAC Water Sector 
Decontamination Strategy Report to determine what additional gaps identified needs to be 
addressed by EPA, other Federal Agencies, and water sector associations. 
Success will be measured by determining what resources are available throughout the CIPAC, 
and tracking the efforts to address the remaining gaps, which should reduce the likelihood of 
duplication of efforts 

The detailed CIPAC Water Sector Decontamination Strategy Report provided a considerable 
amount of coordination between WSD and the many stakeholders, utilities, water sector 



associations, other Federal Agencies, and other EPA offices to address the 35 recommendations 
identified by the Working Group. Coordination of a meeting with organizations and government 
agencies identified in the CIPAC report will be useful in determining what decon-related 
activities each agency is working on. This information could be used to develop an excel 
progress chart/report that can be easily updated over time. 

Deliverables (examples):  

Coordination of Meetings (2) to gather information on what has been done; gaps 
that still need to be addressed- Meeting Development, Minutes, Support, Q's 
&A's 
Development of Progress Report 
Development of a Long-Term Strategy Guide that aids the work within the 
Agency, Division, and Associations 
Review of the Conceptual Framework developed for decontamination efforts and 
evaluate/revise an operational roadmap 

Task 4: Decontamination Programmatic Support 

The goal of this task is to provide scientific, engineering, training and technical support to 
facilitate and enhance the programmatic aspects of Decontamination for the water sector. 
Success will be measured upon many factors such as the increased awareness to decontamination 
issues within the water utilities sector and the actual application of decontamination 
methodologies and tools. The contractor shall also be tasked to support collaborations with other 
federal agencies, water utilities, and EPA regional personnel as needed to further the mission of 
the Decontamination Strategy. Specific activities under this task will be assigned through written 
technical direction in response to decontamination program needs, and shall be within the 
general scope of this work assignment. The contractor may assume these efforts may require 
travel the continental US for one CSC personnel. Specific items include: 

A. Providing biological, chemical and radiological technical expertise. 
B. Providing support for technical conferences and meetings. Examples include the 

composition of abstracts (limit 5), and presentations (limit 5) 
C. Development of Disposal Guide Webcast (2), brochures (limit 2) and other 

communication documents. 
D. Continue development of WSD Decontamination Website (HTML). 

V. SCHEDULE/DELIVERABLES 

Schedule Deliverables 
Task 1: Decision-Making Frameworks Finalize Draft Strawman 



Frameworks/Flowcharts within 2 weeks of 
technical directive 
SME Review 

• Collect SME's feedback and revise 
Strawman Framework/ Flowcharts 
within 3 weeks of SME's feedback 

• Final Strawman Framework/ 
Flowcharts within 2 weeks of EPA's 
WAM Review 

Draft Frameworks/Flowcharts within 1 month 
of technical directive 
Revise Frameworks/Flowcharts within 15 days 
of EPA's WAM comments 
Final Frameworks/Flowcharts within 2 weeks 
of Revised Guide 

Task 2: Decontamination Training Internal Stakeholders review, as specified in 
technical directive 

• Deliver beta version of each module for 
decon training as specified by technical 
directive 

• Revise Training Content within 3 
weeks of EPA's WAM comments 

• Finalize Training Content with 3 
weeks of EPA's WAM review 

External Stakeholders review- Web-Based 
Pilot 

• Deliver Web-based training as 
specified in a technical directive 

• Revise Web-based training within 2 
weeks of EPA's WAM comments 

• Finalize web-based training within 2 
weeks of EPA's WAM review 

Deliver web-based training, as specified in a 
technical directive 

Task 3:Strategy Management • Coordination of Meetings (2) to gather 
information on what has been done; 
gaps that still need to be addressed 
(Meeting Development, Minutes, 
Support, Q's &A's) -As specified in 
technical directive from EPA's WAM 

• Development of Progress Report- As 
specified in technical directive from 
EPA WAM's 

• Development of a Long-Term Strategy 
Guide that aids the work within the 



Agency, Division, and Associations-
As specified in technical directive from 
EPA WAM's 

• Review the Conceptual Framework 
developed for decontamination efforts 
and evaluate/revise an operational 
roadmap -As specified in technical 
directive from EPA WAM's 

Task 4: Decontamination Programmatic 
Support 

• Technical support — As specified in 
technical directive from EPA's WAM 

• Outreach support — As specified in 
technical directive from EPA's WAM 

• Webcast development- As specified in 
technical directive from EPA's WAM 

• Website development- As specified in 
technical directive from EPA's WAM 

VI. REPORTING REQUIREMENTS 

(1) In the monthly progress report, the contractor shall report the cumulative amount expended to 
date (LOE and dollars). In addition, the contractor shall report, per individual task area, LOE 
and dollars expended during the reporting period. The contractor shall provide one copy of the 
report to the WAM and all technical points of contact. 

(2) The contractor shall notify the WAM and Contracting Officer when 75% of the labor hours 
have been expended. 

(3) All travel must be authorized, in writing, by the Project Officer. 

(4) The WAM or TM will provide exact travel dates, location, number of travelers, etc. via 
written technical direction prior to each trip. 

The contractor's personnel shall always identify themselves as a contractor whenever their EPA 
work brings them in contact with the public. 

VII. GREEN MEETINGS AND CONFERENCES 

The contractor shall follow the provision of EPA prescription 1523.703-1, Acquisition of 
environmentally preferable meeting and conference services (May 2007), for the use of off-site 
commercial facilities for an EPA event, whether the event is a meeting, conference, training 
session, or other purpose. Environmental preferability is defined at FAR 2.101, and shall be 
used when soliciting quotes or offers for meeting/conference services on behalf of the Agency. 



VIII. CONFERENCE/MEETING GUIDELINES AND LIMITATIONS 

The contractor shall immediately alert the EPA WAM to any anticipated event under the work 
assignment which may result in incurring an estimated $23,000 or more cost, funded by EPA, 
specific to that event, meeting, training, etc. Those costs would include travel of both prime and 
consultant personnel, planning and facilitation costs, AV and rental of venue costs, etc. The 
EPA WAM will then prepare internal approval paperwork for the event and will advise the 
contractor when appropriate signatures have been obtained. At that point, effort can proceed for 
the event. If the event is sponsored by another EPA organization, the organization providing the 
planning is responsible for the approval. 

QUALITY ASSURANCE SURVEILLANCE PLAN 
for the Water Security Division's 

Technical, Analytical, and Regulatory Mission Support 
Performance Work Statement 

Quality Assurance Surveillance Plan 

The requirements contained in this work assignment are considered performance-based, focusing 
on the Agency's desired results and outcomes. The contractor shall be responsible for 
determining the most effective means by which these requirements will be fulfilled. In order to 
fulfill the requirements, the contractor shall design innovative processes and systems that can 
deliver the required services in a manner that will best meet the Agency's performance 
objectives. This performance-based requirement represents a challenge to the contractor to 
develop and apply innovative and efficient approaches for achieving results and meeting or 
exceeding the performance objectives, measures, and standards described below. The 
Contractor's performance will be reflected in the positive or negative evaluation offered by the 
Agency in the Contractor Performance Evaluation (CPE) which is evaluated annually (per the 
"Contractor Performance Evaluation" clause in the contract). The Work Assignment Manager 
shall submit a complete annual review of the areas outlined in the Quality Assurance 
Surveillance Plan (QASP), included in the contract, which will then be utilized by the Project 
Officer in preparing the overall evaluations submitted annually in response to the Contractor 
Performance Evaluation requirements in the contract. 

General Management and Administration 

Performance 
Requirement 

Measurable 
Performance Standards 

Surveillance Methods Incentives/Disincentives 



Management and 
Communications: The 
Contractor shall maintain 
contact with the EPA CO, 
PO and WAM throughout 
the performance of the 
contract and shall 
immediately bring 
potential problems to the 
attention of the 
appropriate EPA WAM. In 
cases where issues have 
a direct impact on project 
schedules or cost, the 
contractor shall provide 
options for EPA's 
consideration on resolving 
or mitigating the impacts. 

Any issues that impact 
project schedules or cost 
shall be brought to the 
attention of the 
appropriate EPA WAM 
within 3 business days of 
occurrence. 

100% of active work 
assignments under the 
contract will be reviewed 
by the EPA WAM monthly 
(via monthly progress 
report) to identify 
unreported issues. The 
EPA WAM will report any 
issues to the EPA PO who 
will bring the issue(s) to 
the Contractor's attention 
through the CO. 

Unsatisfactory rating 
under the category of 
Business Relations in the 
NIH Performance 
Evaluation System if two 
or more incidents occur 
during an applicable 
period of performance 
when the contractor does 
not meet the measurable 
performance standards 
for a given contract 
period. 

Timeliness: Services 
and deliverables shall be 
in accordance with 
schedules stated in each 
work assignment or 
tasking document, unless 
amended or modified by 
an approved EPA action. 

During any period of 
performance, 90% of all 
submitted deliverables 
shall be submitted no later 
than 5 business days past 
the due date. 

100% of active work 
assignments under the 
contract will be reviewed 
by the EPA WAM monthly . 	 ' 
(via monthly progress 
report & milestones 
established for each 
deliverable) to compare 
actual delivery dates 
against those approved, 
The EPA WAM will report 
any issues to the EPA PO 
who will bring the issue(s) 
to the Contractor's 
attention through the CO. 

Unsatisfactory rating 
under the category of 
Timeliness in the NIH 
Performance Evaluation 
System when the 
contractor does not meet 
the measurable 
performance standards 
during an applicable 
period of performance. 

Cost Management and The contractor shall The EPA PO will routinely Unsatisfactory rating 
Control: The Contractor manage costs to the level meet with the Contractor's under the category of 
shall monitor, track and of approved ceiling on the Project Manager to Cost Control in the NIH 
accurately report level of work assignment. The discuss the work progress Performance Evaluation 
effort, labor cost, other contractor shall notify the and contract and System when the 
direct cost and fee WAM/PO when 75% of individual work contractor does not meet 
expenditures to EPA the approved funding assignment expenditures. the measurable 
through progress reports ceiling for the work The EPA PO shall review performance standards 
and approved special assignment is reached. the Contractor's monthly during an applicable 
reporting requirements. 

The Contractor shall 
assign appropriately 
leveled and skilled 
personnel to all tasks, 
practice and encourage 
time management, and 
ensure accurate and 
appropriate time keeping. 

progress reports and 
request the WAMs 
verification of 
expenditures and 
technical progress before 
authorizing invoice 
payments. 

period of performance. 



Technical Effort: The All analyses conducted for EPA will review all Unsatisfactory rating 
analyses or products EPA by the Contractor analyses and work under the category of 
developed by the must be factual and based products conducted by the QUALITY OF PRODUCT 
contractor shall be factual on sound science and Contractor and will OR SERVICE in the NIH 
and defensible and based engineering. All analyses independently consider Performance Evaluation 
on sound science and and products (initial and the merit. EPA may opt to System when the 
engineering. All data shall final drafts) shall conform peer review analyses to contractor does not meet 
be collected from 
reputable sources and 

in format and content to 
requirements specified by 

further validate merit, the measurable 
performance standards 

quality assurance the WAM in written during an applicable 
measures shall be 
conducted in accordance 

technical direction, and 
should meet the 

The EPA WAM/TM (Task 
Manager) will review initial 

period of performance, 
even after review input 

with contract, agency objectives stated in the drafts to assess technical and follow up discussion 
requirements and any work assignment. All accuracy and editorial by Agency personnel. 
additional requirements initial draft documents quality. The WAM/TM will 
outlined in individual work shall be clearly written at identify all inaccuracies 
assignments or technical a level appropriate to the and needed edits and 
directives. Any work targeted audience. All corrections to the 
requiring the contractor to information shall be contractor in the initial 
provide options or 
recommendations shall 
include the rationale used 
in selecting the 
option/recommendation 
and all other options and 
recommendations 
considered. 

factual, technically sound, 
and accurate, with data 
sources identified. 

Draft versions of a 
document shall require no 
more than two editorial 
revisions. 

review of draft documents. 

Socio-Economic The Contractor shall meet EPA will monitor the If less than 80% is 
Utilization: The a standard of at least 80% contractor's utilization of reached during an 
Contractor shall assess all of the dollar goals outlined socio-economic firms by applicable period of 
agency requirements in their subcontracting reviewing the contractor's performance, the 
outlined in work plan during each period of submittal of Standard contractor shall outline the 
assignments for performance, unless Forms (SF) 294 and (SF) steps that will be taken to 
opportunities to fully utilize Agency priorities prevent 295. meet the annual goals 
the knowledge and 
experience of its socio- 
economic team members. 
Work shall be allocated in 
a manner that ensures the 

or preclude such tasking. outlined in their plan, or 
provide justification as to 
the rationale for the lack 
of meeting the 
subcontracting plan goals. 

Contractor's annual 
subcontracting goals are 
met. 

Performance that does 
not meet the stated goals 
without sufficient 
justification will be 
reported as an 
Unsatisfactory rating 
under the category of 
BUSINESS RELATIONS, 
and MEETING SDB 
SUBCONTRACTING 
REQUIREMENTS in the 
NIH Performance 
Evaluation System. 
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work assignment is increased to 2745 technical hours and 2800 total direct labor hours. 

Superfund 	 Accounting and Appropriations Data 	 Non-Superfund 

Note: To report additional accounting and appropriations date use EPA Form 1900-69k 
SFO 

(Max 2) 

. 	DCN 	Budget/FY 	Appropriation 	Budget Org/Code 	Program Element 	Object Class 	Amount (Dollars) 	(Cents) 	Site/Project 	Cost Org/Code 
(Max 6) 	(Max 4) 	Code (Max 6) 	(Max 7) 	 (Max 9) 	(Max 4) 	 (Max 8) 	 (Max 7) 

1 
1 

2 
1 

3 
• 

4 
I 

5 

Authorized Work Assignment Ceiling 

Contract Period: 	 Cost/Fee: 	 LOE: 	3,000 
11/30/2010 	70 07/31/2013 

- 
This Action: 	 251 

_ 

Total: 	 3,251  

Work Plan / Cost Estimate Approvals 

Contractor WP Dated: 	 Cost/Fee: 	 LOE: 

Cumulative Approved: 	 Cost/Fee: 	 LOE: 

Work Assignment Manager Name 	Maris sa Lynch Branch/Mail Code: 

Phone Number 	202 - 564 - 2761 

FAX Number: (Signature) 	 (Date) 

Project Officer Name Nancy Muz zy Branch/Mail Code: 

Phone Number: 513 - 569 - 7864 

FAX Number: (Signature) 	 (Date) 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

FAX Number: (Signature) 	 (Date) 

Contracting Official Name 	Cathy 	Basu Branch/Mail Code: 

Phone Number: 	513 - 487 - 2042 

FAX Number: (Signature) 	 (Date) 

Work Assignment Form. (WebForms v1.0) 
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